
(BSP Agusut 4, 2003) 1 
The third paragraph of Section 6-02.3(25)M is supplemented with the following: 2 

 3 
The Contractor is advised that, because of the higher compressive design 4 
strengths required for the production prestressed concrete girders of *** $$1$$ 5 
***, it will take longer than the usual time for these girders to reach sufficient 6 
strength for shipping.  The Contractor shall take this into account when 7 
preparing schedules for this portion of the work. 8 


